Exhibit A.1 - Guaranteed Maximum Price

Liberty Elementary School District
Liberty Elementary Rebuild

DD Estimate, Rev1 5/4/2020

CHASSI=

DIV DESCRIPTION ON-SITE ADJ WAYS | OFF-SITE ADJ WAYS DD ESTIMATE
1A Project Requirements 5,792 TBD 5,792
1B |Survey, Layout & Locating 12,083 TBD 12,083
3A  |Concrete 204,818 TBD 204,818
7F  |Caulking & Sealants 2,691 TBD 2,691

31A |Earthwork 217,751 TBD 217,751

80A |General Conditions 33,305 TBD 33,305

Testing and Special Inspections by owner by owner 0
Permit Fees by owner by owner 0
Architectural & Engineering Fees by owner by owner 0
Owner Contingency: 8,688 0 8,688
Contractor Contingency 10,136 0 10,136
City Review Contingency 4,344 0 4,344
Liability Insurance 6,371 0 6,371
Builders Risk Insurance 2,896 0 2,896
Payment & Performance Bond 6,371 0 6,371
Gross Receipts Tax 35,014 0 35,014
Fee 28,961 0 28,961
TOTAL GMP (CHASSE BUILDING TEAM CONTRACT): 579,224 0 579,224




CHASSE

Exhibit A.1 - Guaranteed Maximum Price Detail

Liberty Elementary School District

Liberty Elementary Rebuild
DD Estimate, Rev1 5/4/2020

o DESCRIPTION ON-SITE ADJ WAYS OFF-SITE ADJ WAYS ONIT TOTAL DIVISION SUM
QUANTITY QUANTITY CcoSsT
1B |Survey & Layout
Site Survey 0
Establish Benchmark 4 Hours 480
Mass Grading & Limits 8 Hours 960
Asphalt & Curbs 16 Hours 1,920
Hardscape/Fire Lane 32 Hours 3,840
Utility Provider As-Builts 2 Hours 240
City As-Builts 2 Hours 240
Office Calculations 8 Hours 960
Additional Surveying 6 Hours 720
Misc Survey 0
Locating Services - Site Locating 4 hOURS 700
Pothole Existing Utilities 4 Hours 1,100
Trimble 2 Weeks 923|
Total Survey & Layout 0 12,083
0
2A  [Demolition 0
Total Demolition 0 0|
0
3A [Concrete 0
Site Concrete 0
Curb & Gutter 1,754 LF 38,588
Drive Entrances 3 EA 22,500
8" Concrete Paving on 4" ABC (Grey) 11,912 SF 108,995
8" Concrete Paving on 4" ABC (Type-1) 3,037 SF 34,736
Total Concrete 0| 204,818
0
4A  [Masonry 0
Total Masonry 0 0
0
4B |Stone & Veneer 0
Total Stone & Veneer| 0 0|
0
5A [Structural Steel 0
Total Structural Steel 0 0|
0
5B |Prefabricated Metal Buildings 0
Total Prefabricated Metal Buildings 0 0
0
6A |Rough Carpentry 0
Total Rough Carpentry 0 0
0
6B  [Millwork 0
Total Millwork 0 0|
0
7A [Insulation 0
Total Insulation 0 0|
0
7B |Roofing & Sheet Metal 0
Total Roofing & Sheet Metal 0 0
0
7C  |Metal Panels 0
Total Metal Panels 0 0|
0
7D [Skylights 0
Total Skylights 0 0
0
7E [Translucent Panels 0
Total Translucent Panels 0 0|
0
7F |Caulking & Sealants 0
Site Caulking & Sealants 0
Misc Caulking & Sealants at Sidewalks 14,949 SF 2,691
Total Caulking & Sealants 0| 2,691
0
8A [Doors Frames & Hardware 0
Total Doors Frames & Hardware 0 0|
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Exhibit A.1 - Guaranteed Maximum Price Detail

Liberty Elementary School District

Liberty Elementary Rebuild
DD Estimate, Rev1 5/4/2020

CHASSE

o DESCRIPTION ON-SITE ADJ WAYS OFF-SITE ADJ WAYS ONIT TOTAL BIVISION SUM
QUANTITY QUANTITY COST

0|

8B |Overhead Doors 0
Total Overhead Doors 0 0

0|

8C |Glass & Glazing 0|
Total Glass & Glazing 0| 0

0|

8D |Operable Glass Folding Partitions 0|
Total Operable Glass Folding Partitions 0| 0

0|

9A |Framing & Drywall 0|
Total Framing & Drywall 0| 0

0|

9B |Stucco/EIFS 0|
Total Stucco/EIFS 0 0

0|

9C |[Tile 0|
Total Tile 0 0

0|

9D [Acoustical Assemblies 0
Total Acoustical Assemblies 0 0

0|

9E |Flooring 0|
Total Flooring 0| 0

0|

9F |Paint 0
Total Paint 0 0

0|

10A |Specialties 0|
Total Specialties 0| 0

0|

10B |Signage 0|
Total Signage 0| 0

0|

10C |Operable Partitions 0|
Total Operable Partitions 0| 0

0|

11A |Athletic Equipment 0|
Total Athletic Equi 0| 0

0|

11B |Food Service Equipment 0|
Total Food Service Equi| 0 0

0|

11C |Theatrical Equipment 0|
Total Theatrical Equi 0 0

0|

11D |Fuel Equipment 0|
Total Fuel Equi 0| 0

0|

11E |Dock Equipment 0|
Total Dock Equi 0 0

0|

12A |Window Coverings 0|
Total Window Coverings 0| 0

0|

13A |Special Construction 0|
Total Special Construction 0| 0

0|

14A |Elevators 0
Total Elevators 0 0

0|

21A |Fire Protection 0
Total Fire Protection 0 0

0|

22A |Plumbing 0|
Total Plumbing 0| 0

0|
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Exhibit A.1 - Guaranteed Maximum Price Detail

Liberty Elementary School District

Liberty Elementary Rebuild
DD Estimate, Rev1 5/4/2020

o DESCRIPTION ON-SITE ADJ WAYS OFF-SITE ADJ WAYS ONIT TOTAL BIVISION SUM
QUANTITY QUANTITY COST

23A |HVAC 0|
Total HYAC 0| 0

0|

26A |Electrical 0
Total Electrical 0 0

0|

26B |Fire Alarm 0
Total Fire Alarm 0 0

0|

27A |Special Systems 0|
Total Special Systems 0| 0

0|

31A |Earthwork 0

Grading 0

Mass Grading 4,993 SY 16,227

Fine Grading 44,936 SF 14,380

Temp Fire Lane, 4"ABC 4,000 SY 30,000

Asphalt Pavement 0|

Asphalt Pavement, Heavy Duty (4"/8"ABC) with Lime 3,119 SY 114,636

Asphalt Patch, On-Site 18 SY 4,417

Adjust Utilities 4 EA 1,820

Striping & Signage 0|

Striping & Signage 10,000 LS 10,000

Misc Earthwork 0|

Traffic Control, Barricades 4 Weeks 6,720

Dust Control, 4,000 Gallon Water Truck 2 Months 11,000}

Dust Control, Water Truck Driver 87 Hours 2,600

SWPPP Establishment 1 Acres 953

SWPPP Maintenance 1 Months 234

Street Sweeping 13 Weeks 3,867

Construction Water 4,993 SY 899
Total Earthwork 0| 217,751

0|

31B [Termite Control 0
Total Termite Control 0 0

0|

32A |Fencing 0|
Total Fencing 0| 0

0|

32B |[Landscaping 0|
Total Landscaping 0| 0

0|

32C |Site Furnishings 0|
Total Site Furnish 0| 0

0|

32D |Athletic Courts & Tracks 0
Total Athletic Courts & Tracks 0 0

0|

33A |Site Utilities 0|
Total Site Utilities 0 0

0|

33B |Drywells 0|
Total Drywells 0| 0
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